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INTERAGENCY AGREEMENT 

BETWEEN 
WASHINGTON STATE  

RECREATION AND CONSERVATION OFFICE 
AND 

GRAYS HARBOR COUNTY 
 
 
PARTIES TO THE AGREEMENT 
This Interagency Agreement is made and entered into by and between the Washington State Recreation 
and Conservation Office, hereinafter referred to as “RCO”, and Grays Harbor County, hereinafter referred 
to as “GHC”, pursuant to the authority granted by Chapter 39.34 RCW. 
 
PURPOSE 
This project consists of the following two elements: 
 

• Element I -- Complete final engineering design and construction permit applications for sheet-pile 
flood wall east of the Wishkah Road between milepost 2.2 and 2.7 for flood hazard reduction at a 
cost of up to $400,000. 

 
• Element II -- Acquire two parcels of property adjacent to the river as part of the project at a cost of 

up to $250,000.  Parcel numbers are: 180933210010; and 180933240010. 
 
Project timeline is: 
 

• April 2016 -- Hire consultant. 
 
• October 2016 -- Complete property acquisitions. 
 
• December 2016 -- Complete 30 percent design. 
 
• April 2017 -- Complete 90 percent design. 
 
• June 2017 -- Complete PS&E (bid package). 

 
Read more at https://www.ezview.wa.gov/site/alias__1775/overview/34768/overview.aspx. 
 
PERIOD OF PERFORMANCE 
This Agreement shall become effective February 18, 2016 or once fully signed, whichever is later, and 
will expire on June 30, 2017, except as clarified in this term below and/or unless terminated sooner or 
extended as provided herein. 
 
Funding for this project is appropriated through June 30, 2017. This agreement may be extended to 
include work in FY 2017 as needed and if funding is available. 
 
STATEMENT OF WORK 
GHC shall provide the following services to RCO related to flood hazard reduction in the Chehalis Basin 
and in support of the Chehalis River Basin Flood Authority: 
 
See Grays Harbor County Updated 2013-15 State Capital Budget Funds Acquisition Form (2/02/2016) 
and “Purpose” as stated above. 
 
 

http://www.co.grays-harbor.wa.us/gh_parcel/Search/DetailParcelTax.asp?SrchParcelNo=180933210010
http://www.co.grays-harbor.wa.us/gh_parcel/Search/DetailParcelTax.asp?SrchParcelNo=180933240010
https://www.ezview.wa.gov/site/alias__1775/overview/34768/overview.aspx
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COMPENSATION 
RCO shall reimburse GHC, an amount not to exceed Six Hundred Fifty Thousand Dollars ($650,000), 
including any applicable tax and indirect costs, for the performance of all things necessary for, or incidental 
to, the work as set forth in this Agreement. 
 
Allowable costs shall include costs incurred by GHC from the first date of the Agreement period until the 
Agreement is terminated or expires as provided herein, but in no event shall allowable costs exceed the 
maximum amount of the Agreement. Costs allowable under this Agreement are based on the following 
agreed budget.   

 
CATEGORY DOLLARS 
Salaries and Wages $0 

Goods and Services $650,000 

Construction Contracts $0 

TOTAL $650,000 
 

GHC, shall be allowed to move amounts not to exceed ten percent of any object or expenditure total 
between objects. However, no change or transfer can be made that would have the effect of increasing 
the total budget. Budget changes in excess of this ten percent may be made only upon the written 
approval of both parties to this Agreement. 
 
BILLING AND PAYMENT 
RCO will pay GHC upon acceptance of service provided and receipt and approval of a properly 
completed invoice, which shall be submitted not more frequently than monthly to RCO’s representative as 
designated in the Administration section below.  
 
The invoice shall describe and document, to RCO’s satisfaction, a description of the work performed, staff 
charges, any travel costs, indirect cost calculations, and fees. GHC shall also include adequate 
supporting documentation and include a reference to RCO Interagency Agreement Number 16-1187. If 
expenses are invoiced, GHC shall provide a detailed breakdown of each type.  
 
Payment shall be considered timely if made by RCO within thirty (30) calendar days after receipt of the 
properly completed invoice. Payment shall be sent to the address designated by GHC. 
 
RCO may, in its sole discretion, terminate the contract or withhold payments claimed by GHC for services 
rendered if GHC fails to satisfactorily comply with any term or condition of this contract. 
 
No payment in advance or in anticipation of services or supplies to be provided under this contract shall 
be made by RCO. 
 
ADMINISTRATION 
The following individuals are designated as representatives of the respective parties. The representatives 
shall be responsible for the administration of this Agreement and for coordinating and monitoring 
performance under this Agreement. In the event such representatives are changed, the party making the 
change shall notify the other party. 
 

GHC’s representative shall be Russ Esses, 100 West Broadway, Suite 31, Montesano, WA 
98563; 360-249-4222; resses@co.grays-harbor.wa.us or his successor. 
 
RCO’s representative shall be Scott Robinson, PO Box 40917, Olympia, WA 98504-0917, 360-
902-0207, scott.robinson@rco.wa.gov or his successor. 

mailto:resses@co.grays-harbor.wa.us
mailto:scott.robinson@rco.wa.gov
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DISPUTES 
Disputes arising under this Agreement shall be resolved by a panel consisting of one representative from 
RCO, one representative from GHC, and a mutually agreed upon third party. The dispute panel shall 
thereafter decide the dispute with the majority prevailing. Neither party shall have recourse to the courts 
unless there is a showing of noncompliance or waiver of this section. 
 
TERMINATION 
Either party may terminate this Agreement upon thirty (30) days written notice to the other party. In the 
event of termination of this Agreement, the terminating party shall be liable only for performance rendered 
prior to the effective date of termination. 
 
CHANGES, MODIFICATIONS AND AMENDMENTS 
This Agreement may be waived, changed, modified, or amended only by written agreement executed by 
both parties hereto. 
 
EXECUTION 
We, the undersigned, agree to the terms of the foregoing Agreement. 
 
 
 
GRAYS HARBOR COUNTY  STATE OF WASHINGTON 
  RECREATION AND CONSERVATION OFFICE 
   
 
 
    
Chair, Board of County Commissioners  Scott Robinson, Deputy Director 
Grays Harbor County 
 
 
    
Date  Date 
 



Funds Acquisition Form 
2013-2015 State Capital Budget 

Chehalis River Basin 

Return to: Scott Boettcher (scottb@sbgh-partners.com). 

PROJECT NAME 

Grays Harbor County -- Wishkah Road Flood Levee 
(http://www.ezview.wa.gov/pr/site/alias__1747/overview/34387/overview.aspx) 

Date: February 2, 2016 

Funds requested: $650,000 

Project sponsor: Grays Harbor County 

Project contact: Russ Esses, County Engineer 
Grays Harbor County Public Services 
100 W. Broadway, Suite 31 
Montesano, WA     98563 
360-249-4222, X-1648 
resses@co.grays-harbor.wa.us 

Project description, 
including project 
phases: 

Element I -- Complete final engineering design and construction permit applications for 
sheet-pile flood wall east of the Wishkah Road between milepost 2.2 and 2.7 for flood 
hazard reduction at a cost of up to $400,000. 

Element II -- Acquire two parcels of property adjacent to the river as part of the project at a 
cost of up to $250,000.  Parcel numbers are: 180933210010; and 180933240010. 

Scope of work showing 
timeline, expenditure 
plan and deliverables: 

• Complete funding approval with RCO by March 31, 2016.
• Hire consultant by April 30, 2016.
• Complete 30 percent design by December 31, 2016.
• Complete property acquisition by October 2016.
• Complete 90 percent design by April 30, 2017.
• Complete PS&E (bid package) by June 30, 2017.
• Expenditure plan:

o 2016 -- $300,000.
o 2017 -- $350,000.

Description and timing 
of flood hazard 
reduction benefit(s) to 
be achieved: 

This project will reduce flooding of the Wishkah Road between milepost 2.2 and 2.7.  The 
benefits will be achieved after the flood wall project is constructed in 2018-2019. 

Plan to ensure project 
completion and full 
utilization of funds by 
7/01/2015: 

Grays Harbor County will give this project a high priority and hire a consultant as soon as 
possible.  The consultant contract will require that the land acquisition be completed prior 
to the start of work. 

Attachment A
#16-1187

mailto:scottb@sbgh-partners.com
http://www.ezview.wa.gov/pr/site/alias__1747/overview/34387/overview.aspx
mailto:resses@co.grays-harbor.wa.us
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