Skagit County Public Works - South Fork Skagit River Restoration 7/30/2019

OPINION OF PROBABLE CONSTRUCTION COSTS - SOUTH FORK SKAGIT RIVER DESIGN: 100% DESIGN

Item
No. [Work Item Unit | Quantity | Unit Cost Line Cost Notes
1.00{General Requirements
1.01 Mobilization, Demobilization, Site Prep. and Restoration (5%) LS 1 S 82,900 | S 82,900 |1
2.00|Water/TESC/SPCC/Traffic Control Plans S 7,500 (2
2.01 Care of Water Plan LS 1 S 2,500 | $ 2,500
2.02 Temporary Erosion and Sediment Control (TESC) Plan 1S |1 S 2,500 [ $ 2,500
2.03 Spill Prevention Control and Countermeasure (SPCC) Plan LS 1 S 2,500 [ $ 2,500
3.00|Site Preparation and TESC Measures S 197,400 |3
3.01 Staging and Construction Entrances EA |1 S 5,000 | $ 5,000
3.02 Temporary Access Road Stabilization LF 3,500 S 201(S 70,000
3.03 Fence, High Vis, install, maintain, remove LF  [2,100 S 415 8,400
3.04 Clearing and Grubbing AC |[9.5 S 12,000 | $ 114,000
4.00|Care of Water Work S 10,000 (3
4,01 Fence, fish exclusion, temporary EA |1 S 5,000 | $ 5,000
4.02 Fish rescue and recovery EA |1 S 5,000 | $ 5,000
5.00|Primary Side Channel Excavation s |1 S 263,500 | S 263,500
5.01 Earthwork, excavation, bulk CY |15,500 S 6[S 93,000
5.02 Earthwork, offsite haul CY |15,500 S 1118 170,500
6.00|Lower Side Channel Excavation LS |1 S 53,890 | $ 53,890
6.01 Earthwork, excavation, bulk cY 3,170 S 6|$ 19,020
6.02 Earthwork, offsite haul CcY 3,170 S 111$ 34,870
7.00{Upper Pond Excavation s |1 S 647,700 | S 647,700
7.01 Earthwork, excavation, bulk CY 38,100 S 6[S 228,600
7.02 Earthwork, offsite haul CY /38,100 S 1118 419,100
8.00(Lower Pond Excavation LS 1 S 421,600 | $ 421,600
8.01 Earthwork, excavation, bulk CY |24,800 S 6|S 148,800
8.02 Earthwork, offsite haul CY |24,800 S 111$ 272,800
9.00|Woody Material s |1 S 62,750 | $ 62,750
9.01 Place existing large woody materials in floodplain ponds EA |75 S 250 [ $ 18,750
9.02 Mulch existing woody materials and spread on site AC |55 S 8,000 | $ 44,000
SUMMARY
Construction Subtotal S 1,747,240 |4
Contingency (10%) S 174,724
Skagit County sales tax (8.5%) S 148,515 |5
Project Construction Total $ 2,070,479 |6-10
Notes and abbreviations:
1. Mobilization is assumed to be 5% of the pre-tax subtotal for each phase of work.
2. Plan costs account for plan preparation and execution of portions of the plans not included in other work items.
3. The extent of site preparation and TESC Measures along with requirements for care of water work will be defined by the permits.
4. Construction subtotal includes mobilization.
5. Sales tax is applied to the 'Construction Subtotal' and 'Contingencies'.
6. Costs are in 2019 dollars.
7. Survey work required for construction is not included in this opinion.
8. Engineering design/permitting, legal, and administrative costs are not in included in this opinion.
9. Costs for maintaining project post-construction are not included in this opinion (e.g., irrigation and planting protection).
10. This Opinion of Probable Cost was developed using current and generally accepted engineering cost estimation methods. Note that

these estimates are based on assumptions concerning future events and actual costs may be affected by known and unknown risks
including, but not limited to, changes in general economic and business conditions, site conditions that were unknown to Anchor
QEA, LLC at the time the estimates were performed, future changes in site conditions, regulatory or enforcement policy changes,
and delays in performance. Actual costs may vary from these estimates and such variations may be material. Anchor QEA, LLC is
not licensed as accountants or securities attorneys and, therefore, make no representations that these costs form an appropriate
basis for complying with financial reporting requirements for such costs

AC - Acres, CY - Cubic Yard, EA - Each, LF - Linear Foot, LS - Lump Sum
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