
Skagit County Public Works ‐ South Fork Skagit River Restoration 7/30/2019

OPINION OF PROBABLE CONSTRUCTION COSTS ‐ SOUTH FORK SKAGIT RIVER DESIGN: 100% DESIGN

Item 

No. Work Item Unit Quantity Unit Cost Line Cost Notes

1.00 General Requirements
1.01 Mobilization, Demobilization, Site Prep. and Restoration (5%) LS 1 82,900$             82,900$              1
2.00 Water/TESC/SPCC/Traffic Control Plans 7,500$                2
2.01 Care of Water Plan LS 1 2,500$               2,500$               
2.02 Temporary Erosion and Sediment Control (TESC) Plan LS 1 2,500$               2,500$               
2.03 Spill Prevention Control and Countermeasure (SPCC) Plan LS 1 2,500$               2,500$               
3.00 Site Preparation and TESC Measures 197,400$           3
3.01 Staging and Construction Entrances EA 1 5,000$               5,000$               
3.02 Temporary Access Road Stabilization LF 3,500 20$                     70,000$             
3.03 Fence, High Vis, install, maintain, remove LF 2,100 4$                       8,400$               
3.04 Clearing and Grubbing AC 9.5 12,000$             114,000$          
4.00 Care of Water Work 10,000$              3
4.01 Fence, fish exclusion, temporary EA 1 5,000$               5,000$               
4.02 Fish rescue and recovery EA 1 5,000$               5,000$               
5.00 Primary Side Channel Excavation LS 1 263,500$           263,500$          
5.01 Earthwork, excavation, bulk CY 15,500 6$                       93,000$             
5.02 Earthwork, offsite haul CY 15,500 11$                     170,500$          
6.00 Lower Side Channel Excavation LS 1 53,890$             53,890$             
6.01 Earthwork, excavation, bulk CY 3,170 6$                       19,020$             
6.02 Earthwork, offsite haul CY 3,170 11$                     34,870$             
7.00 Upper Pond Excavation LS 1 647,700$           647,700$          
7.01 Earthwork, excavation, bulk CY 38,100 6$                       228,600$          
7.02 Earthwork, offsite haul CY 38,100 11$                     419,100$          
8.00 Lower Pond Excavation LS 1 421,600$           421,600$          
8.01 Earthwork, excavation, bulk CY 24,800 6$                       148,800$          
8.02 Earthwork, offsite haul CY 24,800 11$                     272,800$          
9.00 Woody Material LS 1 62,750$             62,750$             
9.01 Place existing large woody materials in floodplain ponds EA 75 250$                   18,750$             
9.02 Mulch existing woody materials and spread on site AC 5.5 8,000$               44,000$             

SUMMARY

Construction Subtotal 1,747,240$        4
Contingency (10%) 174,724$          

Skagit County sales tax (8.5%) 148,515$           5
Project Construction Total 2,070,479$        6‐10

Notes and abbreviations:
1. Mobilization is assumed to be 5% of the pre‐tax subtotal for each phase of work.
2. Plan costs account for plan preparation and execution of portions of the plans not included in other work items.
3. The extent of site preparation and TESC Measures along with requirements for care of water work will be defined by the permits.
4. Construction subtotal includes mobilization.
5. Sales tax is applied to the 'Construction Subtotal' and 'Contingencies'.
6. Costs are in 2019 dollars.
7. Survey work required for construction is not included in this opinion.
8. Engineering design/permitting, legal, and administrative costs are not in included in this opinion.
9.

10.

AC ‐ Acres, CY ‐ Cubic Yard, EA ‐ Each, LF ‐ Linear Foot, LS ‐ Lump Sum

Costs for maintaining project post‐construction are not included in this opinion (e.g., irrigation and planting protection).
This Opinion of Probable Cost was developed using current and generally accepted engineering cost estimation methods.  Note that 

these estimates are based on assumptions concerning future events and actual costs may be affected by known and unknown risks 

including, but not limited to, changes in general economic and business conditions, site conditions that were unknown to Anchor 

QEA, LLC at the time the estimates were performed, future changes in site conditions, regulatory or enforcement policy changes, 

and delays in performance.  Actual costs may vary from these estimates and such variations may be material.  Anchor QEA, LLC is 

not licensed as accountants or securities attorneys and, therefore, make no representations that these costs form an appropriate 

basis for complying with financial reporting requirements for such costs
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