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Client: SKAGIT COUNTY PUBLIC WORKS DEPARTMENT

Project: OVENELL SLOUGH/CEDAR GROVE CULVERT REPLACEMENT PROJECT

KPFF Job #: 1900719

By: KPFF

Date: 1/13/2021

ENGINEER'S ESTIMATE OF PROBABLE COST - OVENELL SLOUGH/CEDAR GROVE CULVERT REPLACEMENT PROJECT

Bid Number Spec Section Item Unit Unit Price Quantity Amount

1 1-09.7 Mobilization LS

2 1-05.4-SP Contractor Surveying LS  $10000 1 $10,000

3 1-07 SPCC Plan LS $2,000 1 $2,000

4 2-01 Clearing and Grubbing LS $10,000 1.00 $10,000

5 Removal of Structures and Obstructions LS $0 1 $0

6 Cleaning Pavement LS $1,000 1 $1,000

7 Channel Excavation Incl. Haul CY $30 1500 $45,000

8 Streambed Sediment CY $30 251 $7,530

9 2-03 Roadway Excavation Incl. Haul CY $30 80 $2,400

10 2-09 Structure Excavation Class A Incl. Haul CY 35$                   56                 1,960$                 

11 2-09 Shoring or Extra Excavation Cl. A LS 5,600$              1                   5,600$                 

12 2-03 Gravel Borrow Incl. Haul TN $30 110 $3,300

13 2-03 Embankment Compaction CY $5 60 $300

14 4-04 Crushed Surfacing Base Course TN $60 41 $2,460

15 5-04 Commercial HMA TN $250 21 $5,250

16 Cement Conc Sidewalk SY $200 20 $4,000

17 9-03.12(2) Gravel Backfill for Walls CY 40$                   21                 840$                     

18 6-02 Concrete Class 4000 for Bridge CY 1,100$              40                 44,000$               

19 6-02 St. Reinf. Bar for Bridge LB 1.25$                7,830           9,788$                 

20 6-02 Prestressed Conc. Girder - 30 Inch Voided Deck Slab Girder LF 450$                 150               67,500$               

21 6-06 Pedestrian Railing LF 150$                 186               27,900$               

22 6-02 Elastomeric Bearing - Superstructure EA 800$                 -                -$                      

23 6-02 Elastomeric Stop Pads EA 100$                 -                -$                      

24 7-01 Underdrain Pipe 6 In. Diam. LF 55$                   18                 990$                     

25 9-03.12(4) Gravel Backfill for Drains CY 75$                   31                 2,325$                 

26 6-05 Furnish test pile EA $5,000 2 10,000$               

27 6-05 Furnishing St. Piling LF 90$                   160               14,400$               

28 6-05 Driving St. Pile EA 5,000$              6                   30,000$               

29 8-01 ESC Lead DAY $500 30 $15,000

30 8-01 Temporary Isolation Wall LS $10,000 1 $10,000

31 9-14 Seeding and Mulching AC $11,500 0.08 $920

32 8-01 Wattle LF $5 480 $2,400

33 8-01 Erosion/Water Pollution Control LS $8,000 1 $8,000

34 8-01 High Visibility Fence LF $4 920 $3,680

35 8-22 Paint Line LF $3.50 150 $525

36 8-22 Painted Access Parking Space Symbol EA $100.00 1 $100

37 8-21 Permanent Signing LS $500.00 1 $500

38 Plugging Existing Pipe EA $1,200 1 $1,200

39 Bollard Type 1 EA $1,800 1 $1,800

40 Wheel Stop EA $300 1 $300

41 Live Siltation and Brush Layering EA $23,400 1 $23,400

42 1-07 Scour Protection ELJ EA $9,157 2 $18,313

Subtotal: $394,681

Contingency = 20% $78,936.17

Mobilization = 10% $39,468.08

Subtotal Construction: $513,085

Total Estimated Project Cost in 2021 Dollars: $514,000

Notes:

(1) Costs in 2021 dollars.

(2) Costs do not include Sales Tax, Engineering, Construction Administration or costs associated with permitting.
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