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By:
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SKAGIT COUNTY PUBLIC WORKS DEPARTMENT
OVENELL SLOUGH/CEDAR GROVE CULVERT REPLACEMENT PROJECT

1900719
KPFF
1/13/2021

Bid Number | Spec Section Item Unit Unit Price Quantity Amount
PREPARATION
1 1-09.7 Mobilization LS Included at bottom
2 1-05.4-SP  |Contractor Surveying LS $10000 1 $10,000
3 1-07 SPCC Plan LS $2,000 1 $2,000
4 2-01 Clearing and Grubbing LS $10,000 1.00 $10,000
5 Removal of Structures and Obstructions LS SO 1 S0
6 Cleaning Pavement LS $1,000 1 $1,000
DRAINAGE
7 Channel Excavation Incl. Haul CcY $30 1500 $45,000
8 Streambed Sediment cY S30 251 $7,530
GRADING
9 2-03 Roadway Excavation Incl. Haul cYy $30 80 $2,400
10 2-09 Structure Excavation Class A Incl. Haul cY S 35 56 |S 1,960
11 2-09 Shoring or Extra Excavation Cl. A LS S 5,600 1($ 5,600
12 2-03 Gravel Borrow Incl. Haul TN $30 110 $3,300
13 2-03 Embankment Compaction cy S5 60 $300
SURFACING
14 4-04 | Crushed Surfacing Base Course | TN | $60 41 $2,460
HOT MIX ASPHALT
15 5-04 | Commercial HMA | ™ | $250 21 $5,250
CAST-IN-PLACE CONCRETE
16 | Cement Conc Sidewalk | sy | $200 20 $4,000
STRUCTURE
17 9-03.12(2) |Gravel Backfill for Walls cy S 40 2115 840
18 6-02 Concrete Class 4000 for Bridge cY S 1,100 40| S 44,000
19 6-02 St. Reinf. Bar for Bridge LB S 1.25 7,830 | S 9,788
20 6-02 Prestressed Conc. Girder - 30 Inch Voided Deck Slab Girder LF S 450 150 | S 67,500
21 6-06 Pedestrian Railing LF S 150 186 ]S 27,900
22 6-02 Elastomeric Bearing - Superstructure EA S 800 - S -
23 6-02 Elastomeric Stop Pads EA S 100 - S -
24 7-01 Underdrain Pipe 6 In. Diam. LF S 55 18]S 990
25 9-03.12(4) |[Gravel Backfill for Drains cy S 75 31]s 2,325
26 6-05 Furnish test pile EA $5,000 2| S 10,000
27 6-05 Furnishing St. Piling LF S 90 160 | S 14,400
28 6-05 Driving St. Pile EA S 5,000 61S 30,000
EROSION CONTROL AND PLANTING
29 8-01 ESC Lead DAY $500 30 $15,000
30 8-01 Temporary Isolation Wall LS $10,000 1 $10,000
31 9-14 Seeding and Mulching AC $11,500 0.08 $920
32 8-01 Wattle LF S5 480 $2,400
33 8-01 Erosion/Water Pollution Control LS $8,000 1 $8,000
34 8-01 High Visibility Fence LF $4 920 $3,680
TRAFFIC
35 8-22 Paint Line LF $3.50 150 $525
36 8-22 Painted Access Parking Space Symbol EA $100.00 1 $100
37 8-21 Permanent Signing LS $500.00 1 $500
OTHER ITEMS
38 Plugging Existing Pipe EA $1,200 1 $1,200
39 Bollard Type 1 EA $1,800 1 $1,800
40 Wheel Stop EA $300 1 $300
41 Live Siltation and Brush Layering EA $23,400 1 $23,400
42 1-07 Scour Protection ELJ EA $9,157 2 $18,313
Subtotal: $394,681
Contingency = 20% $78,936.17
Mobilization = 10% $39,468.08
Subtotal Construction: $513,085
Total Estimated Project Cost in 2021 Dollars: $514,000
Notes:

(1) Costs in 2021 dollars.
(2) Costs do not include Sales Tax, Engineering, Construction Administration or costs associated with permitting.
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